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A. GENERAL REQUIREMENT

The U.S. Embassy Bangkok would like to build a small structure for storage space. Details of all required
work are provided in Section B. SCOPE OF WORK, and a drawings package.

Work is to be performed at the Chancery (NOB) Compound, U.S. Embassy, located at no. 120-122 Wireless
Road, Pathumwan District, Bangkok - Thailand. The contract type shall be firm-fixed price. A duration of
this work shall be 30 calendar days.

B. SCOPE OF WORK

The Contractor shall perform the work per details specified herein. Required work in detail is in the
referenced drawings. The below list of technical requirements is to be completed but should not be
used as a substitute to the drawings.

General:

e Construct a new concrete slab-on-grade for new structure.

e Provide construction sequences planning (staging plan) to meet the requirements indicated in
the Scope of Work.

e Provide sufficient technical information (e.g. materials, shop drawings for new construction,
etc.) for approval prior to construction.

e Provide a complete set of as-built drawings, operating and maintenance manuals (if any) of the
project after completion.

Temporary Fence and Site Protection:
e The contractor shall install approved temporary fence and area protection prior to commence
construction.

Laydown and Storage Area:
e The contractor shall install approved temporary fence and temporary cover (shed) for laydown
and storage area.

Structural and Architectural:
e Construct a new concrete slab-on-grade for new structure.
e Construct a prefabricated building
o Dimension 3.0m W x3.5mHx9.0m. L
o Storage Capacity: 80 cu.m.
o Wall: Sandwich panel. 50 mm. Thk. Width 1200mm. Polystyrene (EPS), Self-extinguish
grade F, density 16 kg/sgm. Skin: PP Panel SD (Bluescope)
o Door: 2 Roller shutter doors on 2 sides of the structure and 1 metal flush door for entry.
Size to be approved by client.
o Floor: Easy to maintenance, durable and appropriate for storage space.
o Roof: Sandwich panel Roof type. 50 mm. Thk. Polystyrene (EPS), Self-extinguish grade
F, density 16 kg/sqm.

American Embassy Bangkok Facilities Management



RSO Storage Facility: Scope of Work Page: 4 of 14
Chancery (NOB) Compound, Bangkok, Thailand

Furniture

Provide Steel rack as shown in drawing
o W1800 X D1000 X H2000 4 unit
o W1200 X D1000 X H2000 1 unit
o W1800 X D500 X H2000 2 unit

Mechanical and Electrical Work

A/C: Install two A/C units (split type, 24,000 BTUH, preferred manufacturer: Daikin).

Provide and install main feeder 10SQ.mm. with 6SQ.mm. ground wire from nearest power
source (to be survey).

Provide and install an Electric load panel single phase 6 CKT. With MCB 2P32AT 10kA, miniature
CB 1P10AT 5kA for lighting 1ea., miniature CB 1P16AT 5kA for outlet & spare 2ea. and miniature
CB 1P25AT 5kA for A/C unit 2ea.,

Provide and install 3 power outlets (universal duplex 2P+G,250V, 16 A rated.)

Provide and install one way switch and 3 lighting fixtures (2x18W LED T8 with prismatic diffuser
surface mounted lighting fixture)

The contractors shall be responsible for maintaining site cleanliness, site clearing, and all
cleaning work.

The contractor shall submit a list of personnel (architect(s), engineer(s), site manager(s), site
superintendent(s), and all workers to the U.S. Embassy upon awarding the contract. Security
clearance process is mandatory in all U.S. Embassy’s compounds and leased spaces.

Contractor shall follow U.S. safety standard. Personal protection Equipment shall be provided to
workers and staff.

C. PRICING

The Contractor shall provide materials and labor to complete all works specify in Section B and
reference drawings. The prices listed below shall include all labors, materials, insurance, overhead,
profit, transportation, and all expenses.

Description Quantity Unit Price Total Price
Site preparation 1 sum.
Civil and Architect work 1 sum.
Playground EPDM Rubber 1 sum.
Playground Equipment and Shades 1 sum.
Overhead 1 sum.
Profit 1 sum.
DBA Insurance 1 sum.

Total Contract Price:

(Paid in Thai Baht)
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The above item are prices summary. Detail of prices shall be submitted in form of Bill of Quantity
(BOQ) to cover all items listed in Section B. The BOQ consists of descriptions, quantities and unit
prices of materials, and labor. Cost of labor may be submitted either Unit Price or Lump Sum.
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D. ADMINISTRATION

Contracting Officer’s Representative (COR):
All work will be performed to the satisfaction of the Contracting Officer’s Representative or COR.

Authorized Representative:

The Embassy and the Contractor shall, during the award of the contract, designate authorized
representative as mentioned below. Any changes in the authorized representative must be submitted
in writing.

The Contractor is cautioned not to perform work requested by persons other than the Contracting
Officer.

Embassy Contracting Officer:
The Embassy designates the Contracting Officer (CO) as the only person authorized to award
or modify this contract. The present CO is:

Name: Contracting Officer

Telephone: n/a

Embassy Contracting Officer’s Representative:
The Embassy designates the Contracting Officer’s Representative (COR) as the only person
authorized to direct the Contractor in performing the work under this contract. The present
COR is:

Name: COR

Telephone: n/a

Embassy Emergency Contact:
The Embassy designates the Contracting Officer’s Representative (COR) as the primary
emergency contact. The Contracting Officer will be the secondary emergency contact. In an
emergency, where these contacts cannot be located, telephone the Embassy’s RSO Duty
Officer:

Name: RSO Officer

Telephone: n/a

Contractor Project Manager:
The Contractor designates the Project Manager (PM) as the only person authorized to accept
or negotiate modifications to this contract. The present PM is:

Name: n/a

Telephone:

Contractor Superintendent:
The superintendent shall be in full charge of the operations of the Contractor in the
performance of the work and is authorized to accept any notice, direction, decision or other
communication on behalf of the Contractor. The Contractor’s superintendent must have
authority to stop work and is required to be in attendance on the site at all times during
which work is in progress:

Name: n/a

Telephone:

Contractor Emergency Contact:
The Contractor designates a responsible person for emergency and safety contact inside and
outside normal working hours. This person shall be capable of conversing in Thai/English:
Name: n/a
Telephone:

American Embassy Bangkok Facilities Management
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Co-operation and Making Good:

Prior to the date for possession of the site at least thirty (30) days, Contractor submits an
investigation/construction program in writing to the COR. The program should show the sequence of
work and the periods within the various stages of the work are to be executed.

The Contractor shall perform the work within minimum disturbance to the building occupants, and the
normal services and operation of the Embassy shall not be obstructed by the Contractor’s work.

All work shall be equal in kind, quality and finish to that expected for high quality international
standard.

Where the work affects occupied portions of a building, the Contractor shall ensure continuity of
building services and necessary access for personnel and vehicles.

Security Requirements and Procedures for Contractors:
Contractors who require access to any of the Embassy offices or facilities are required to comply with
the following security procedures:

Coordinate with RSO to have all workers that require access to the Embassy report for fingerprints so
criminal record checks can be conducted. All workers must bring a valid identification card. Criminal
records checks typically take approximately one month to complete. Thus, it is important to have
contract workers report as early as possible to RSO to start the process.

Notify RSO of all trucks or vehicles that will require access to the Embassy for the duration of contract
work. Include vehicle model, make, color, year and license plate number. Notify RSO at least 48
hours in advance regarding any non-routine or new vehicular access requests while construction is
underway. Large trucks with cargo will be screened at the guard search area located at no. 33
Rajdamri Road.

For contract workers who require access to Controlled Access Areas (CAA) in the Embassy, coordinate
equipment and material screening measures with the RSO. A cleared American escort must be
presented at all time with Contractors in the CAA. RSO will determine if and when a trained security
construction escort is required.

Upon successful completion of a criminal records check Contractors should report to the RSO Office to
process for their green Contractor badges, which will allow them to access to their work areas within
the Embassy Compound. Although cleared Contractors may access the Embassy for work purposes they
do not have escort privileges.

To comply with the security requirements and procedures, the Contractor must be escorted by a
guard(s) or other personnel with escort privileges at all time. Guard numbers requirement will be
determined by the RSO depending on the number of contract personnel, areas of construction and
other considerations.

Meetings:

The Embassy or the Contractor may request a meeting (either on-site or off-site) to clarify any part of
this contract. The project manager, Contractor’s superintendent, COR, and other required persons
will normally attend.

The Contractor will keep minutes of every meeting and provide written copies (within two working
days) to the COR for approval.

American Embassy Bangkok Facilities Management
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Project Schedules:
Format:
e Prepare schedules as horizontal bar chart with separate bar for each major portion of Work or
operation, identifying first workday of each week.
e Sequence of Listing: Chronological order of start of each item of Work.
e Scale and Spacing: To provide space for notations and revisions.

Content:

e Show complete sequence of construction by activity, with dates for beginning and completion
of each element of construction.

Identify each item by Specification Section number.

Provide sub-schedules for each stage of work.

Provide sub-schedules to define critical portions of entire Schedule.

Coordinate content with Schedule of Values.

Submit schedule allowing for a 30-day review prior to commencing.

Revision to Schedules:

e Indicate progress of each activity to date of submittal and projected completion date of each
activity.

¢ Identify activities modified since previous submittal, major changes in scope, and other
identifiable changes.

e Provide narrative report to define problem areas, anticipated delays, and impact on Schedule.
Report corrective action taken, or proposed, and its effect.

Submittals:

e Submit initial Schedules within thirty (30) days after date of Notice to Proceed. After review,
resubmit required revised data within ten days.

e Submit revised Progress Schedules with each Application for Payment.

Distribution:

e Distribute copies of reviewed Schedules to project site file, sub-Contractors, suppliers, and
other concerned parties.

e Instruct recipients to promptly report, in writing, problems anticipated by projections
indicated in Schedules.

Site Visit (Bid Conference):
The bidders who are interested to submit their proposals shall meet with the COR at the proposed site
area on NOB Compound.

The site visit shall be scheduled and confirmed by Facility Management through Contracting Officer
Representative.

Access to the work site:
The Contractor shall permit the Facilities Manager and COR or any officer authorized by the COR to
have access to the work at all times during the execution of work.

The Contractor superintendent shall meet daily with the COR (unless waived by the COR) to review
progress and plans

Power Supply, Water and temporary services:
The Embassy will supply free of charge temporary power supply and water for construction proposes.
The Contractor is responsible for furnishing and installing temporary services.
e The electricity supply is located at: (to be discussed during the site survey)
e The water supply (non-potable) is located at: nearest water outlet(s) (to be discussed during
the site survey)
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e The water supply (potable) is located at: nearest potable water station (to be discussed during
the site survey)

Temporary ladders, scaffolds, hoists:
Furnish and maintain temporary ramps, scaffolds, or hoists as required for proper execution of work.

Such apparatus, equipment, and construction shall meet requirement of applicable local safety and
labor laws.

Safety:

¢ Welding and use of open flames in or adjacent to the Embassy properties requires approval
from the Facilities Manager (or supervisor). Use of explosive actuated fastening devices shall
not be used without the prior permission of the Facilities Manager.

e Observe and enforce all construction safety measures required by the Thai Labor Code, Local
Building Codes, Workers Compensation Board, Municipal Statutes and Authorities. When
conflict arises, the code or statute, which is more stringent, shall apply.

e If any personnel are injured, the Contractor has sole responsible for such injury.

o Powered equipment must be in good condition. Electrical and other utility connections must
be properly made. Extension cords will be heavy-duty type suitable for the load involved.

Quality Control:
Maintain quality control over suppliers, manufacturers, products, services, site conditions, and
workmanship to produce work of specified quality.

Examine each phase of work and have defective conditions corrected before starting subsequent
operations, which include cover, or are dependent upon, work in question.

Utilize qualified personnel who have experience with the specified works to produce workmanship of
specified quality. The Contractor personnel responsible for the project must qualify as described
below:

Senior engineer: A professional engineer in the related field occupies a second class
(level 2-Professional Engineer) or higher issued by Board for the
Control of the Engineering Profession, Thailand. Or other
International Engineering License.

Engineer: A professional engineer in the related field, occupies a third class
(level 1-Associate Engineer) issued by Board for the Control of the
Engineering Profession, Thailand. Or other International
Engineering License.

Foreman: A professional technician, high vocational or diploma education in
related field.

The Contractor shall apply technical knowledge and specific equipment/tools for related work in the
contract.

Temporary Fire Protection:

e During construction, the Contractor shall comply with fire safety practices as outlined in NFPA
and local fire protection codes, and in addition:

e The Embassy requires portable fire extinguishers (stored pressure type, UL fire rating
10A:60B:C) to be readily available at all work sites during entire installation period.

e The Contractor is responsible for properly deploying the fire extinguishers to each work area
occupied by the Contractor e.g. welding site, temporary structure, construction office,
storage, tool, and workshop sheds. Proper deployment includes advising the COR on the

American Embassy Bangkok Facilities Management
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number of fire extinguishers, transport to and from warehouse and work sites, worker training
how to operate the fire extinguisher, etc.

e Contractor’s superintendent or other assistant superintendents shall be appointed as project
fire warden for entire construction period.

Building Codes:

Perform all work in accordance with the Building Codes of Bangkok, (Electrical, Plumbing and all other
codes that pertain to trades involved in this specification). In no instance shall meet a standard
identified or established within this section be reduced without written permission from the Facilities
Manager.

Sub-Contractor:
The awarded Contractor shall not assign this contract or any part of it without the written permission
of the Facilities Manager.

No assignment of the contract shall relieve the Contractor from any obligation under the contract or
impose any liability upon the Embassy or the Contracting Officer.

Working Hours:

The contractor shall be bound by religious and national holidays of common local observance. The
Administrative Notice issued by the Embassy showing holidays is attached in Section G, APPENDIX. The
Contractor shall also be bound by the working hours customarily observed by the Embassy (08:00-17:00
hours from Monday thru Friday) of each week unless permitted by the COR.

Security regulations require a photocopy of the Thai ID card for each worker to be submitted to the
COR one (1) week in advance. Workers must have same ID cards to enter the compound.

Security regulations require vehicle make type, color and license number for vehicles to enter the
compound daily to be submitted to the COR 48 hours in advance.

All work performed will be under the observation of the COR. The COR will normally assign an escort
to observe the day to day activities of the Contractor. Working hours must be approved at least two
working days in advance to ensure the availability of the required escort.

Communications:
Where any notice, request, direction, or other communications is required, it shall be in writing. It
shall be delivered in person, sent by registered mail, facsimile (FAX) to the COR.

Utility interruptions (gas, water, and electrical) require written notice one (1) week in advance.

Storage and Handling Materials/Equipment/Tools:

Special care should be given to handling and storing materials/equipment/tools. The ownership of the
items is passed from the Contractor only upon acceptance by the COR. Equipment/tools not accepted
by the COR is the Contractor’s sole responsibility.

Protection:

The Contractor shall protect the work as its proceeds, protect the area, which is next to the
construction, and protect the materials and components from damage and deterioration. Special
consideration should be given to protecting sensitive areas such as hallways, entrances, walls, floors,
and carpets areas from dust and construction activities.

The Contractor shall provide barricades as required to protect natural resources, site improvements,
existing property, adjacent property, and personnel.

Where pedestrian traffic is through or adjacent to work area, the Contractor shall provide necessary
guardrails and barricades to protect pedestrians and to prevent pedestrian access to work areas.
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Remove guardrails and barricades at completion of construction.
The Contractor shall submit proposed plan and details of staging area.

Unsuitable Workers:

Upon the request of the COR, the Contractor shall remove any person employed by him who, in the
opinion of the COR, is incompetent or has conducted himself improperly. The Contractor shall not
permit a person who has been removed to return to the work site.

Contractor’s Liability:
The Contractor must have complete insurance coverage for any injuries or damages that may occur
during the construction period.

Final Completion:

After completion of the work, the Contractor shall make an appointment with COR for inspection and
final acceptance with the signature of COR. The work site and related areas must be in a clean and
tidy condition.

American Embassy Bangkok Facilities Management
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E. SUBMITTALS

General:
For each part of work Specified in this Scope of Work, submit the following as applicable, in accordance
with Contract Clauses and Conditions.
e The Contractor must include written specifications for the materials and a sample of each
material (as required) along with his/her quotation.
e Submit shop drawings showing plans / elevations / sections at not smaller than scale 1:100, and
details not smaller than scale 1:20.

Samples:
Submit physical examples to illustrate materials and workmanship; and to establish standards by which
completed work is judged, if requested.

Contractor Responsibilities:

e Review shop drawings, material data, and samples prior to submission. Initial, sign, or stamp,
certifying the Contractor's review of the submittal.

o Verify:

e Field measurements.
e Field construction criteria.
e (Catalog numbers and similar data.

e Coordinate each submittal with requirements of work and Contract Documents.

e Contractor's responsibility for errors and omissions in submittals is not relieved by COR review
of submittals.

e Contractor's responsibility for deviations in submittals from requirements of Contract
Documents is not relieved by the COR's review of submittals, unless COR gives written
acceptance of specific deviations.

e Notify COR, in writing at time of submission, of deviations in submittals from requirements of
Contract Documents.

e Begin no work, which requires submittals until return of submittals with COR's stamp and
initials or signature indicating review and indication to proceed as noted. Work performed prior
to submission and approval of submittals may be subject for rejection.

e Distribute copies after COR's approval.

e Provide submittal information data in English and dimensions in both Metric and English units.

Submission Requirements:
e Schedule submissions to the COR immediately after Contract award.
e Submit three (3) copies of submittals (minimum).
e Submit three (or to be notified) of each sample requested.
e Accompany submittals with transmittal letter containing:
e Date
e Project title and number
e Contractor's name and address
e The number of each submittal
e Notification of deviations from Contract Documents
e Provide each set of submittals bound together with a Cover and Table of Contents.
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Re-Submission Requirements:

e Provide adequate information; submit formal letter(s) and/or reason(s) for deviation.

e Product Data and Samples: Submit new data and samples as required for initial submittal.

e Shop Drawings.

e Revise initial drawings as required and re-submit as specified for initial submittal.

e Indicate on drawings any chances, which have been made other than those requested by the
Embassy.Consultant will retain two copies of approved or corrected submittals.

e Consultant will forward one copy of approved or corrected submittals to Project Director.

e  Consultant will return remaining copies to Contractor.

e Contractor shall distribute remaining copies of submittals which carry Consultant's stamp as
required for construction, including Contractor's file, job site file, and/or subcontractors.

F. DETAIL OF WORK
The above constitutes are general Scope of Work, and the general requirement of the project. The
following is applicable information to provide the most workable details and materials requirement of

the project to the Contractor.

Conceptual drawings are available upon request. Please submit your request via email.

American Embassy Bangkok Facilities Management



RSO Storage Facility: Scope of Work
Chancery (NOB) Compound, Bangkok, Thailand

Page: 14 of 14

G. APPENDIX

Official Holidays - 2022

In 2022, the U.S. Mission to Thailand will observe a total of 20 Thai and American
holidays as shown below. It should be noted that listed Thai holidays are those
which fall on normal workdays, including substituted holidays recognized by the
Royal Thai Government.

January 3 New Year’s Day (observed) Thai
January 17 Martin Luther King, Jr’s Birthday American
February 21 Presidents’ Day American
April 13 Songkran Festival Thai
April 14 Songkran Festival Thai
April 15 Songkran Festival Thai
May 4 Coronation Day Thai
May 30 Memorial Day American
June 3 H.M. Queen Suthida Thai
Bajrasudhabimalalakshana’s Birthday
June 20 Juneteenth National Independence Day American
(observed)
July 4 Independence Day American
July 28 H.M. King Maha Vajiralongkorn Thai
Phra Vajiraklaochaoyuhua’s Birthday
August 12 H. M. Queen Sirikit The Queen Mother’s Thai
Birthday/Mother’s Day
September 5 Labor Day American
October 10 Columbus Day American
October 24 Chulalongkorn Day (Observed) Thai
November 11 Veterans’ Day American
November 24 Thanksgiving Day American
December 5 H.M. King Bhumibol Adulyadej The Great’s Thai
Birthday/National Day/Father’s Day
December 26 Christmas Day (observed) American
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